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May 21, 2015

IFB 15-133-CP
Clover Hill III Connection to City of Frederick Water System

Addendum No. 2

This addendum contains revisions, clarifications, and information pertinent to the bid documents of the referenced
project and shall supplement, amend, and become part of the procurement documents for the title project and
contract. All bids shall be based on this Addendum, in accordance with the bid documents.

This Addendum consists of this sheet, responses to bidder questions, clarifications and attendance sheets for the Pre
Proposal Conference.

Acknowledgment of this addendum shall be made on the Proposal, including addendum number and date. Failure
to acknowledge addendum may subject the bidder to disqualification.

Bids will be reccived until 2:00 PM local time, May 28, 2015.

Except as noted herein, all terms and conditions of the document referenced, as heretofore changed, remain
unchanged and in full force and effect.

/// / 4/

Tim Kepp, Project Managel //
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Clover Hill II Connection to City of Frederick Water System
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BIDDER QUESTIONS

Question 1: The landscaping at the first home will need to be removed in order for construction. Will the home
owner remove that prior to construction?

Response 1: No.

Question 2: Is the contractor responsible for replacing the landscaping if so will it need to be the same size and
caliber of material?

Response 2: Yes.

Question 3: If the contractor must disturb any of the homeowners plantings (trees, shrubs, grass, etc.) then they
must be replaced in kind.

Response 3: Contractor should take photographs before beginning work document existing conditions because it
will be their responsibility to ensure the homeowners area
is properly restored to pre construction condition.

Question 4: Section 02260 Excavation Support & Protection — Please confirm that the requirements outlined in
this section will only apply if the contractor chooses not to utilize manufactured shoring systems that

have been certified by a factory engineer.

Response 4: The contractor is ultimately responsible for the safety of their construction site. It is the contractor
who must meet requirements of all applicable safety regulations. Information under section 02260 is
for informational purposes. The contractor should be able to produce this information if requested.

Question 5: Part 1.2 Section 15100 of the project specifications states that the contractor must submit “layout
drawings for all piping, including sizes, types & locations. The drawings shall also indicate the
location of all fittings, wall & floor penetrations, valves & pipe supports.” Will the layout
drawings be required considering that the locations of all proposed piping, valves, fittings, etc. are
have already been indicated on the project drawings?

Response 5: This request shall consist of shop drawings that indicate the product provided will be in
accordance with the requirements of the plans and specifications.

Question 6: Part 2.11 of section 16400 of the project specifications states that the contractor shall not do any
rough-in of empty conduits, transformer pads, meter sockets, etc. until the power company has
produced engineered drawings indicating the exact locations and conduits  required. Please confirm
whether or not the contractor will be entitled to additional should the power company’s engincered
drawings drastically alter the scope of the work as it is currently shown on the project drawings.

Response 6: Ifa change in scope oceurs then the contract will be handled accordingly.

Question 7:  The typical wall penetration detail provided on sheet 7 of the project drawings indicates that the all
sleeves shall be stainless steel. Will PVC or Steel wall sleeves be an acceptable alternate?

Response 7: No. Please provide a sleeve that meets the specification.
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Question §:  Will restrained joints be required for all buried piping/fittings?

Response 8: Restrained joint and buttress will be required as shown on the drawings.

CLARIFICATIONS

1. The only wiring not to be provided by this contract is from the SCADA interface panel to the SCADA
antenna.

2, Delete from the Special Conditions Item SC.6.05.A 16.

3. Frederick County’s SCADA vendor will provide the RTU and programming for this contract. This work
will be completed after contract 220-W is complete.

4. Contingent Item 5 added under Addendum #1 has been removed. Revised Proposal Form to be submitted
with the bid. There is enough quantity under Item 8 of the base bid to cover possible open cut for the
ductbank trench. This is based upon an 18” wide trench for the electrical ductbank.

5. The intent of base bid Item 8 is to provide for full depth patch where required. Contingent Item 4 will
now cover any mill and overlay for the project as approved by the Owner.

ATTACHMENTS

Revised Proposal Form




Clover IHill HI Connection to City of Frederick Water System

Addendum #2
Contract No, 220-W
IFB No. 15-133-CP
Clover Hill IIT Connection to City of Frederick Water System
Contract No. 220-W
PROPOSAL FORM
Date:
Bidder:
Signature:
Business
Address:
Phone:
Part A: Base Bid Items
Ttem . g . Unit Total
No. Quantity Description Unit Cost Cost
1 1 Mobilization Lump
(Canuot exceed 5% of Total Bid for Base Bid Items) Sum
2 55 Furnish and Install 3-inch waterline LE
3 50 Furnish and Install 6-inch waterline j
4 30 Furnish and Install 8-inch waterline LE
5 1 Furnish and Install Meter Vault and all of its Lump
contents Sum
6 1 Furnish and nstall PRV Vault and all of its Lump
contents Sum
. . Lump
7 1 Furnish and Install Electrical and Control Work Sum
8 100 Furnish and Install Asphalt Paving SY
9 1 All other work required to complete scope LSIE:E
Total (Part A);
Part B: Contingent Items
Ttem . o . Unit Total
No. Quantity Description Unit Cost Cost
1 10 Test Pit Excavation CY
2 10 Miscellaneous Concrete CY
3 100 Borrow/Select Backfill CY
4 220 Mill and Overlay 5Y
‘Total (Part B):
-22- PROPOSAL

MARCH 2015




Clover Hill III Connection to City of Frederick Water System
Addendum #2 Contract No. 220-W

IEB No. 15-133-CP

Clover Hill III Connection to City of Frederick Water System
Contract No. 220-W

PROPOSAL FORM

Date:

Bidder:

Signature:
Business

Address:

Phone:

GRAND TOTAL PROPOSAL
Part A & Part B:

Written in Words

Written in Figures
We shall complete the Work within 180 calendar days from Notice to Proceed.

IT IS THE INTENT OF THE COUNTY TO ASSESS LIQUIDATED DAMAGES IN THE
AMOUNT OF $1,000 PER DAY IN ACCORDANCE WITH ARTICLE 15 OF THE C700
GENERAL CONDITIONS.

Basis of Award
The award of the Contract shall be in accordance with the Advertised Bid Documents, Standard
Specifications and based on the total of Part A and Part B of the Bid.

MARCH 2015 -23- PROPOSAL




